

The City of Flint  
Department of Purchases and Supplies  
1101 S. Saginaw St., Second Floor  
Flint, MI 48502

PROJECT: Renovations for McKinley  
Community Center

ADDENDUM NO.: ONE  
PROPOSAL NO.: 19000575

PROJECT NO.: 18001300

LOCATION: 3001 Colingwood Parkway  
Flint, MI 48504  
Aka: 249 Peer Avenue

DATE: \_\_\_\_\_

I. INSTRUCTIONS

- A. The proposed Contract Documents dated April 22, 2019 for the project noted above are modified as noted in this Addendum No. One.
- B. Receipt of this Addendum shall be acknowledged by inserting its number and date in the space provided on the Bid/Tender Form.
- C. All work performed under this Addendum shall be subject to the General Conditions of the Contract and Specifications for similar work in connection with this project. Include all incidental work required to properly complete the work.
- D. This addendum to the Construction Documents is issued prior to receipt of bids. All work covered in this Addendum shall be included in the original quotation and the Addendum will be considered one of the Contract Documents.

II. MODIFICATIONS TO THE CONTRACT DOCUMENTS

- A. Refer to the Drawings
  1. Sheet A-1: Reference Note #5 shall change and read as follows: "Remove and dispose of existing floor carpet and vinyl base. Prep floor and furnish and install new 28 oz/cu. yd., 100 percent nylon 6, direct-glue-down tufted carpet and vinyl base to match existing."
  2. Sheet SP-1: Section 007100 – General Conditions of the Contract; Document A201-2007 requires the General Contractor to obtain and pay for the building permit. The Bidder shall include an allowance of \$1,123.00 in their quotation for the cost of the building permit.
  3. Sheet M-2 (Re-issued): Item 1 – A new condenser unit schedule has been provided.

END OF ADDENDUM