

**Section 00 9113
Addendum No. 3**

SECONDARY WATER SUPPLY
CITY OF FLINT, MICHIGAN

To all prospective bidders and others concerned, YOU ARE HEREBY ADVISED THAT the Contract Documents for the above referenced Project are revised in the following particulars:

<u>Section</u>	<u>Description of Change</u>
00 4243	For Item 6, Transmission Main, Open Cut, 36-inch, in Section 00 4243, Proposal, the quantity shall be decreased from 28,910 lineal feet to 28,840 lineal feet to account for the additional bores shown on Sheet 37 and Sheet 39 in Addendum No. 2 such that: 6. Transmission Main, Open Cut, 36-inch 28,840 LFT
00 4243	For Item 7, Transmission Main, Jack-and-Bore, 36-inch, in Section 00 4243, Proposal, the quantity shall be increased from 1,090 lineal feet to 1,160 lineal feet to account for the additional bores shown on Sheet 37 and Sheet 39 in Addendum No. 2 such that: 7. Transmission Main, Jack-and-Bore, 36-inch 1,160 LFT
01 2200	Item 2B, Permanent Gravel Construction Drive, in Section 01 2200, Unit Prices, the following phrase shall be revised as follows: “...filter fabric, and culvert, as well as a temporary wash water station (to be removed after construction is complete) , security gate , maintenance, dressing...”

This Addendum is hereby incorporated into the original Contract Documents for the above-referenced bidding and is considered as binding as though originally appearing therein. RECEIPT OF THIS ADDENDUM MUST BE NOTED in the place provided on the Proposal page 00 4243-1, dated **March 10, 2020**.