



City of Flint

Department of Finance

Division of Purchases & Supplies

Sheldon A. Neeley

April 23, 2020

TO: All Proposers

FROM: Joyce A. McClane, CPPB
Purchasing Manager

SUBJECT: **Addendum #1** – Proposal #20000578- “WPC INFLUENT
STRUCTURE & BATTERY A GRIT REHAB

Greetings,

The next few weeks and months will be challenging for everyone and we understand that you could face a shortage of staff and many other resources due to this pandemic.

On March 23, 2020, in order to curb the spread of COVID-19 in Michigan, Governor Whitmer issued Executive Order 2020-21 (“EO 2020-21”), which orders all Michigan residents to stay at home or in their place of residence.

Until further notice, the following project is being put on hold until sometime in May 2020, and future pre- bid meeting and bid opening due dates will be determined at a later time.

All other bidding terms, requirements, and conditions continue as indicated in the remaining original bid documents.

The Purchasing Manager, Joyce McClane, is an officer for the City of Flint with respect to this RFP.



City of Flint
Department of Finance
Division of Purchases & Supplies

Sheldon A. Neeley

Addendum #1 – Proposal #20000578- “WPC INFLUENT STRUCTURE & BATTERY A GRIT REHAB”

In the submission of this proposal, Proposer must acknowledge receipt of this addendum. Proposer shall acknowledge this addendum by signing and returning one copy of this notice with their submission.

Company _____ Name: _____
_____ Address: _____
_____ City / State
/ Zip: _____
Telephone: _____ Fax: _____
Email _____
Print Name: _____ Title: _____
Signature: _____ Date: _____

Stay safe and healthy during these unprecedented times.

Thank you.