

SEALED PROPOSALS RECEIVED IN THE DIVISION OF PURCHASES & SUPPLIES

Bassett Park Tennis Court Resurfacing

Approximate Annual Quantities – Not Guaranteed Furnish as requested for the period 7/1/23 - 6/30/25

Bidder #1: D&N Development, LLC

Flint, MI.

Subtotal	\$128,889.56
5% contingence	\$6,444.48
Subtotal	\$135,334.04
10% Overhead	\$13,533.40
Subtotal	\$142,422.96
10% profit	\$14,242.30
Total Project Cost	\$156,665.26