



City of Flint

Department of Purchases & Supplies

Sheldon A. Neeley

TO: All Proposers
FROM: Lauren Rowley, Purchasing Manager
DATE: **May 7, 2024**
SUBJECT: **Addendum #01– Cronin Derby Downs Track Reconstruction**

This addendum has been issued to address the following:

Following the mandatory site visit conducted on 5/6/2024, it has been determined that the original bid timeline will need to be modified. The new tentative bid schedule is as follows:

Questions Due: 5/15/24 at 10am EST
Addendum #2 with department response: 5/17/24
Bids due: 5/22/24 at 11am EST

[Google Meet](#)

Bid Opening - Derby Downs Reconstruction

Wednesday, May 22 · 11:00 – 11:30am

Time zone: America/New_York

Google Meet joining info

Video call link: <https://meet.google.com/sqc-exny-sav>

Or dial: (US) +1 413-497-4011 PIN: 463 752 226#

More phone numbers: <https://tel.meet/sqc-exny-sav?pin=7715651347908>

The remainder of this proposal stays the same, please adhere to the submission requirements as noted on page 1 of the bid document.

All other bidding terms, requirements, and conditions continue as indicated in the remaining original bid documents.

The Purchasing Manager, Lauren Rowley, is an officer for the City of Flint with respect to this RFP.

In the submission of their proposal, Proposer must acknowledge receipt of this addendum. Proposer shall acknowledge this addendum by signing and returning one copy of this notice with their submission.

Company Name: _____

Address: _____

City / State / Zip: _____

Telephone: _____ Fax: _____ Email: _____

Print Name: _____ Title: _____



City of Flint

Department of Purchases & Supplies

Signature: _____ Date: _____

Thank you,

A handwritten signature in cursive script that reads 'Lauren Rowley'.

Lauren Rowley, Purchasing Manager