



SEALED PROPOSALS RECEIVED IN THE DIVISION OF PURCHASES & SUPPLIES

Medium Voltage Distribution Upgrades

PROPOSAL# 26000524

Approximate Annual Quantities – Not Guaranteed

Furnish as requested for the period 07/1/25 – 6/30/26

Item #	Description	J Ranck Electric Mt. Pleasant, MI	Newkirk Electric Flint MI	Metcalf Electric, Inc. Swartz Creek, MI	Halligan Electric Davison, MI	Weinstein Electric Flint, MI
4.1.1	Manhole #5 to Northwest Pumping Station	\$89,550.00	\$111,664.00	\$177,500.00	\$67,974.00	\$73,278.00
4.1.2	Circuit S2R-9 in Manhole #5 to Manhole #6	\$96,770.00	\$108,890.00	\$53,000.00	\$79,468.00	\$74,017.00
4.1.3	Circuit S2L-2 in Manhole 5 to Manhole #6	\$96,770.00	\$108,890.00	\$51,000.00	\$75,831.00	\$75,751.00
4.1.4	Circuit S2L-2 in Manhole #6 to Transformer #5	\$55,780.00	\$116,239.00	\$47,000.00	\$69,311.00	\$66,511.00
4.1.5	Circuit S2R-9 in Manhole #6 to Transformer #6	\$55,780.00	\$116,239.00	\$39,000.00	\$68,916.00	\$62,522.00
4.1.6	Circuit S2R-9 in Manhole #4 to Manhole #5	\$93,360.00	\$116,239.00	\$40,000.00	\$91,778.00	\$73,780.00
4.1.7	Circuit S2L-2 in Manhole #4 to Manhole #5	\$93,360.00	\$116,239.00	\$50,000.00	\$96,884.00	\$73,780.00
4.1.8	Circuit S2L-2 in Manhole #7 to Pre-Aeration Building	\$49,720.00	\$83,970.00	\$28,000.00	\$33,602.00	\$58,851.00
4.1.9	Circuit S2L-2 in Manhole #3 to Manhole #4	\$96,770.00	Already replaced	\$54,000.00	\$106,489.00	\$98,615.00
4.1.10	Circuit S2R-9 in Manhole #3 to Manhole #4	\$96,770.00	\$120,044.00	\$67,000.00	\$112,017.00	\$98,615.00
4.1.11	Circuit S2R-9 in Manhole #3 to Transformer #1	\$39,950.00	\$83,970.00	\$25,500.00	\$93,734.00	\$67,936.00
4.1.12	Circuit S2R-9 in Manhole #3 to Transformer #2	\$39,950.00	\$79,813.00	\$36,000.00	\$90,284.00	\$48,551.00
4.1.13	Circuit S2R-9 Switchgear S2 to Manhole #3	\$103,460.00	\$96,607.00	\$65,000.00	\$103,829.00	\$87,359.00
4.1.14	Circuit S2L-2 Switchgear S2 to Manhole #3	\$105,320.00	\$96,607.00	\$62,000.00	\$114,565.00	\$87,359.00
4.2.1	Circuit S2R-9 Manhole #3 to new Digester Transformer conduits	\$123,780.00	\$91,924.00	\$72,000.00	\$56,926.00	\$57,368.00
Total		\$1,237,090.00	\$1,447,335.00	\$867,000.00	\$1,261,608.00	\$1,104,293.00

A SPECIAL NOTE FROM THE PURCHASING DIVISION

Bid results posted are before evaluation team review and award recommendation.



	Extra Hard Copies	Electronic Copy Received	Pre-Big Meeting Attended
J. Ranck Electric	Yes	Yes	Yes
Newkirk Electric	Yes	Yes	Yes
Metcalf Electrical	Yes	Yes	Yes
Halligan Electric	Yes	Yes	Yes
Weinstein Electric	Yes	No	Yes

A SPECIAL NOTE FROM THE PURCHASING DIVISION

Bid results posted are before evaluation team review and award recommendation.