



SEALED PROPOSALS RECEIVED IN THE DIVISION OF PURCHASES & SUPPLIES

**Remodeling of Flint Fire Station Kitchens #6 & #8**

**PROPOSAL# 26000539**

Approximate Annual Quantities – Not Guaranteed  
Furnish as requested for the period 07/1/26 – 6/30/27

**REVISED BID TABULATION**

**Bidder #1: Siwek Construction  
Flint, MI**

<b>Items</b>	<b>Station #6 &amp; #8</b>
General Conditions	\$48,813
Demolition	\$6,829
Ceilings and drywall	\$19,652
Paint	\$4,200
Flooring	\$21,900
Cabinets and counter tops	\$49,670
Plumbing and mechanical	\$12,000
<b>GRAND TOTAL (BOTH STATIONS)</b>	<b>\$163,064</b>

---

**Additional Submission Information**

- **Electronic copies:** Submitted as required.
- **Hard copies:** Submitted as required (original plus additional copies noted in bid documents).

**A SPECIAL NOTE FROM THE PURCHASING DIVISION**

*Bid results posted are before evaluation team review and award recommendation.*



**A SPECIAL NOTE FROM THE PURCHASING DIVISION**

*Bid results posted are before evaluation team review and award recommendation.*